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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
The following items are applicable to this modification:    
      
The Government has made changes to the requirements of the RFP as well as corrections to the 
scope of work and clauses. Offerors are afforded the opportunity to submit a revised proposal 
addressing these changes. Submit only the parts of your proposal that are changed as a result of 
this amendment.  
 
REVISED PROPOSALS ARE DUE 28 JULY 2007, 5PM. 
 
This amendment is made to: 
1. Provide a new section 01010 proposal schedule for the amended Government requirement. 
Note CLIN 0004, Economic Surveillance Reports is deleted, but the requirement to report is still 
required as stated in section 00800. 
 
2. The liquidated damages amount is amended to $2453.46 as referenced in section 00150, 
paragraph 4.0 Project Schedule and section 00800 FAR clause 52.211-12. Changes are in red 
print. 
 
3. Provide scope changes for section 01010 as follows: 

a. Paragraph 3.1 UXO REMOVAL AND CLEARANCE is removed in its entirety and 
replaced with the new paragraph 3.1 in red print. 
b. The population table in paragraph 4.1.1 GENERAL REQUIREMENTS FOR 
FACILITIES is corrected for a popuation of 1376 as shown in red print. 
c. Paragraph 4.10 (3) HVAC is removed in its entirety and replace by the new paragraph 
4.10 (3) in red print. 
 

4. Provide scope of work changes for section 01015 as follows: 
a. Paragraph 1.4.1.1 UXO/mine Discovery During Project Construction is deleted in its 
entirety and replaced by the new paragraph 1.4.1.1 in red print. 
b. Paragraph 3.12.8.1 is amended as shown in red print to ceramic tile. 
c. Paragraph 3.12.8.2 is amended as shown in red print to concrete floor with epoxy 
sealer. 
d. Paragraph 6.5.1 Unitary (ductless split) DX Air Conditioning Units is deleted in its 
entirety and replaced with the new 6.5.1 in red print. 
e. Paragraph 6.5.2 is deleted in its entirety and not replaced. 
 

5. The solicitation is changed to “subject to availabilty of funds” by the addition of FAR clause 
52.238-18 to section 00100. 
 
6. Section 00100 INSTRUCTIONS TO BIDDERS is changed as follows:  
“In accordance with FAR 36.204 -- Disclosure of the Magnitude of Construction Projects, the 
estimated cost range of this project including the base proposal and all options is greater than 
$10,000,000.00.”  
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7. The following clauses were added: 
 a. Section 00700- FAR 52.203-6, FAR 52.232-38 
 b. Section 00800- EFARS 52.232-5000 
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SUMMARY OF CHANGES   
 
 
SECTION 00010 - SOLICITATION CONTRACT FORM  
 

REVISED PROPOSAL SCHEDULE 
20 JULY 2007 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001      
 Design 

FFP 
The contractor shall perform all design for the construction (site 
development/foundations) as per the scope of work herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AA  1 Lump Sum   
 Design Costs 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002      
 Construction 

FFP 
The contractor shall provide all equipment, labor, materials and supervision to 
complete the construction (site development and foundations) for the upgrading of 
Camp Cunningham as per the scope of work herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AA  1 Lump Sum   
 Road Grading and Surfacing 

FFP 
The contractor shall perform road grading and surfacing as per the scope of work 
herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AB  1 Lump Sum   
 General rough site grading 

FFP 
The contractor shall perform rough site grading as per the scope of work herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AC  1 Lump Sum   
 Building pad preparation 

FFP 
The contractor shall construct the building pad as per the scope of work herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AD  1 Lump Sum   
 Electrical Power 

FFP 
The contractor shall tie into the existing power system in accordance with the 
scope of work herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AE  1 Lump Sum   
 Communications 

FFP 
The contractor shall tie into existing communications on the compound in 
accordance with the scope of work herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AF  1 Lump Sum   
 Foundations 

FFP 
The contractor shall provide all equipment, labor, material and supervision to 
construct the foundations for the buildings of the base proposal. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AG  1 Lump Sum   
 Underground Utility Corridor 

FFP 
The contractor shall provide all equipment, labor, material and supervision to 
construct the utility corridor as per the scope of work herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003      
 Design Billeting Buildings 

FFP 
The contractor shall perform design of the billeting buildings as per the scope of 
work herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AA  1 Lump Sum   
 Design Costs 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004      
 Economic Surveillance Reports 

FFP 
CLIN 004 IS DELETED from the proposal schedule but contractors still have the 
obligation to do this reporting as per section 00800 herein. 
FOB: Destination 
  

 

   
 (Deleted don propose) 
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005      
 Construction for Billeting Buildings 

FFP 
The contractor shall perform construction of the billeting buildings as per the scope 
of work herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AA  2 Each   
 Construct Billeting Building 

FFP 
The contractor shall provide all equipment, labor, materials and supervision to 
construct the billeting building as per the scope of work herein. Each building is a 
single two story 80 person double occupancy billeting building constructed from 
shipping containers or other modular prefabricated construction methods; includes 
all amenities within building; utilities shall include power, communications and 
preparation of capped stub-outs for connection of future plumbing fixtures and 
future installation of water and sanitary sewer lines. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AB  3 Lump Sum   
 Construct Billeting Building 

FFP 
The contractor shall provide all equipment, labor, materials and supervision to 
construct the billeting building as per the scope of work herein. (single two story 
48 person double occupancy billeting building constructed from shipping 
containers or other type modular prefabricated construction methods;  includes all 
utilities within building;  utilities shall include power, communications and 
preparation of capped stub-outs for connection of future plumbing fixtures and 
future installation of water and sanitary sewer lines). 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005AC  3 Lump Sum   
 Construct Billeting Building 

FFP 
The contractor shall provide all equipment, labor, materials and supervision to 
construct the billeting building as per the scope of work herein. (single two story 
48 person double occupancy billeting building constructed from shipping 
containers or other type modular prefabricated construction methods;  includes all 
utilities within building;  utilities shall include power, communications and 
preparation of capped stub-outs for connection of future plumbing fixtures and 
future installation of water and sanitary sewer lines). 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
TOTAL BASE PRPOSAL (CLINS 0001-0005AC)  ______________________ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006      
OPTION Option No.1 

FFP 
The contractor shall provide all equipment, labor, materials and supervision to 
design and construct the facilities as per the scope of work herein. Design and 
construction for two (2) each 80 person facilities within base proposal, add the 
following:  complete lavatories/showers/toilets;  connect new water lines to new 
potable water system;  connect new sanitary sewer lines to new holding tanks. 
 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Exterior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006AB  1 Lump Sum   
OPTION Building costs 

FFP 
Interior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0007      
OPTION Option No. 2 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct three (3) each 48 person facilities within base proposal, add the 
following:  complete lavatories/showers/toilets;  connect new water lines to new 
potable water system;  connect new sanitary sewer lines to new holding tanks. 
 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0007AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Exterior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0007AB  1 Lump Sum   
OPTION Building Costs 

FFP 
Interior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008      
OPTION Option No. 3 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct three (3) each 48 person facilities within base proposal, add the 
following:  complete lavatories/showers/toilets;  connect new water lines to new 
potable water system;  connect new sanitary sewer lines to new holding tanks. 
 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Exterior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008AB  1 Lump Sum   
OPTION Building Costs 

FFP 
Interior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009      
OPTION Option No. 4 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct one (1) additional 80 person billeting building as described in base 
proposal and elsewhere herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Site & Foundation. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009AB  1 Lump Sum   
OPTION Billeting Building Costs 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0010      
OPTION Option No. 5 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct for all facilities within Option no. 4, add the following:  complete 
lavatories/showers/toilets;  connect new water lines to new potable water system;  
connect new sanitary sewer lines to new holding tanks. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0010AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Exterior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0010AB  1 Lump Sum   
OPTION Building Costs 

FFP 
Interior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0011      
OPTION Option No. 6 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct one (1) additional 80 person billeting building as described in base 
proposal and elsewhere herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0011AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Site & Foundation. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0011AB  1 Lump Sum   
OPTION Billeting Building Costs 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0012      
OPTION Option No. 7 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct for all facilities within Option no.6, add the following:  complete 
lavatories/showers/toilets; connect new water lines to new potable water system;  
connect new sanitary sewer lines to new holding tanks. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0012AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Exterior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0012AB  1 Lump Sum   
OPTION Building Costs 

FFP 
Interior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013      
OPTION Option No. 8 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct one (1) additional 80 person billeting building as described in base 
proposal and elsewhere herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Site & Foundation. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013AB  1 Lump Sum   
OPTION Billeting Building Costs 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0014      
OPTION Option No. 9 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct for all facilities within Option no. 8, add the following:  complete 
lavatories/showers/toilets; connect new water lines to new potable water system;  
connect new sanitary sewer lines to new holding tanks. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0014AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Exterior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0014AB   Lump Sum   
OPTION Building Costs 

FFP 
Interior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0015      
OPTION Option No. 10 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct one (1) additional 80 person billeting building as described in base 
proposal and elsewhere herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0015AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Site and foundation. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0015AB  1 Lump Sum   
OPTION Billeting Building Costs 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0016      
OPTION Option No. 11 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct for all facilities within Option no.10, add the following:  complete 
lavatories/showers/toilets; connect new water lines to new potable water system;  
connect new sanitary sewer lines to new holding tanks. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0016AA   Lump Sum   
OPTION Construction Costs 

FFP 
Exterior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0016AB  1 Lump Sum   
OPTION Building Costs 

FFP 
Interior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0017      
OPTION Option No. 12 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct one (1) additional 80 person billeting building as described in base 
proposal and elsewhere herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0017AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Site and Foundation. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0017AB  1 Lump Sum   
OPTION Billeting Building Costs 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0018      
OPTION Option No. 13 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct for all facilities within Option no.12, add the following:  complete 
lavatories/showers/toilets;  connect new water lines to new potable water system;  
connect new sanitary sewer lines to new holding tanks 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0018AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Exterior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0018AB  1 Lump Sum   
OPTION Building Costs 

FFP 
Interior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0019      
OPTION Option No. 14 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct one (1) additional 80 person billeting building as described in base 
proposal and elsewhere herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0019AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Site and foundation. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0019AB  1 Lump Sum   
OPTION Billeting Building Costs 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0020      
OPTION Option No. 15 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct for all facilities within Option no.14, add the following:  complete 
lavatories/showers/toilets;  connect new water lines to new potable water system;  
connect new sanitary sewer lines to new holding tanks. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0020AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Exterior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0020AB  1 Lump Sum   
OPTION Building Costs 

FFP 
Interior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0021      
OPTION Option No. 16 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct one (1) additional 80 person billeting building as described in base 
proposal and elsewhere herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0021AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Site and foundation. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0021AB  1 Lump Sum   
OPTION Billeting Building Costs 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0022      
OPTION Option No. 17 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct for all facilities within Option no.16, add the following:  complete 
lavatories/showers/toilets;  connect new water lines to new potable water system;  
connect new sanitary sewer lines to new holding tanks. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0022AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Exterior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0022AB  1 Lump Sum   
OPTION Building Costs 

FFP 
Interior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0023      
OPTION Option N0. 18 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct one (1) additional 80 person billeting building as described in base 
proposal and elsewhere herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0023AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Site and foundation. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0023AB  1 Lump Sum   
OPTION Billeting Building Costs 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0024      
OPTION Option No. 19 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct for all facilities within Option no.18, add the following:  complete 
lavatories/showers/toilets;  connect new water lines to new potable water system;  
connect new sanitary sewer lines to new holding tanks. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0024AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Exterior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0024AB  1 Lump Sum   
OPTION Building Costs 

FFP 
Interior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0025      
OPTION Option No. 20 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct one (1) additional 80 person billeting building as described in base 
proposal and elsewhere herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0025AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Site and foundation. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0025AB  1 Lump Sum   
OPTION Billeting Building Costs 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

 



W917PM-07-R-0067 
 

Page 33 of 45 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0026      
OPTION Option No. 21 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct for all facilities within Option no.20, add the following:  complete 
lavatories/showers/toilets;  connect new water lines to new potable water system;  
connect new sanitary sewer lines to new holding tanks. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0026AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Exterior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0026AB  1 Lump Sum   
OPTION Building Costs 

FFP 
Interior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0027      
OPTION Option No. 22 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct one (1) additional 80 person billeting building as described in base 
proposal and elsewhere herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0027AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Site and foundation. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0027AB  1 Lump Sum   
OPTION Billeting Building Costs 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0028      
OPTION Option No. 23 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct for all facilities within Option no.22, add the following:  complete 
lavatories/showers/toilets;  connect new water lines to new potable water system;  
connect new sanitary sewer lines to new holding tanks. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0028AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Exterior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0028AB  1 Lump Sum   
OPTION Building Costs 

FFP 
Interior utility work. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 

 



W917PM-07-R-0067 
 

Page 36 of 45 
 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0029      
OPTION Option No. 24 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct one (1) additional 80 person billeting building as described in base 
proposal and elsewhere herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0029AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Site and foundation. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0029AB  1 Lump Sum   
OPTION Billeting Building Costs 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0030      
OPTION Option No. 25 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct for all facilities within Option no. 24, add the following:  complete 
lavatories/showers/toilets;  connect new water lines to new potable water system;  
connect new sanitary sewer lines to new holding tanks. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0030AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Exterior utility work 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0030AB  1 Lump Sum   
OPTION Building Costs 

FFP 
Interior utility work 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0031      
OPTION Option No. 26 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct one (1) additional 48 person billeting building as described in base 
proposal and elsewhere herein. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0031AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Site and foundation. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0031AB  1 Lump Sum   
OPTION Billeting Building Costs 

FFP 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0032      
OPTION Option NO. 27 

FFP 
Contractor shall provide all equipment, labor, materials and supervision to design 
and construct for all facilities within Option no. 26, add the following:  complete 
lavatories/showers/toilets;  connect new water lines to new potable water system;  
connect new sanitary sewer lines to new holding tanks. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0032AA  1 Lump Sum   
OPTION Construction Costs 

FFP 
Exterior utility costs. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
 
 
 

 



W917PM-07-R-0067 
 

Page 40 of 45 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0032AB  1 Lump Sum   
OPTION Building Costs 

FFP 
Interior utility costs. 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
  

 
 
TOTAL PRICE ALL OPTION ITEMS (CLINS 0006-0032AB) _________________________ 
 
 
TOTAL PRICE BASE PLUS ALL OPTION ITEMS   ______________________ 
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CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.217-7     OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989) 
 
The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in 
the quantity and at the price stated in the Schedule.  The Contracting Officer may exercise the option by written 
notice to the Contractor within 120 calendar days.  Delivery of added items shall continue at the same rate that like 
items are called for under the contract, unless the parties otherwise agree. 
 
(End of clause) 
 
 
PROPOSAL SCHEDULE NOTES 
 

PROPOSAL SCHEDULE NOTES 
 
1. Offeror shall submit prices on all items. 
 
2. Only one contract for the entire schedule will be awarded under this solicitation.  This project 

will be awarded as a lump sum contract.  This Proposal Schedule is an accounting tool for 
allocating funds to applicable budget. 

 
3. Costs associated with this project shall include design and construction costs for site, 

facilities and utilities preparation but, no less than all items as shown in proposal schedule.  
 
4. DESIGN COSTS DEFINITION: Design costs shall consist of preparation of planning and 

site designs, plans, drawings, and specifications. 
 
5. SEPARATION OF WORK: All work for Design and Construction shall be included in all 

Proposal Items. 
 
6. EVALUATION OF OPTIONS: The award will be made to the offeror whose proposal 

represents the best overall value to the Government.  For pricing purposes, the Government 
will evaluate both the Base Proposals and Option Proposals.  The Government is not 
obligated to exercise the options.   

 
7. EXERCISE OF OPTIONAL BID ITEMS: Optional bid items (if any) may, at the option of 

the Government, be exercised at any time within 120 calendar days after award of Base 
Proposal. 

 
8. In accordance with FAR 36.204 "Disclosure of the magnitude of construction projects”, FAR 

36.205 "Statutory Cost Limitations”, and " DFARS 252.236-7006 "Cost Limitations”, the 
magnitude cost limitation for the construction part of this contract (basic and with all options 
and any subsequent modifications)  shall not exceed  $1,500,000. In addition, the twenty 
percent (20%) acquisition cost limitation as described in the Army Interim Relocatable 
Building Policy, paragraph 5-2 (b)(2), is binding upon the Contractor. 
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52.217-7     OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989) 
 
The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in 
the quantity and at the price stated in the Schedule.  The Contracting Officer may exercise the option by written 
notice to the Contractor within 120 calendar days.  Delivery of added items shall continue at the same rate that like 
items are called for under the contract, unless the parties otherwise agree. 
 
(End of clause) 
  
 
 
SECTION 00100 - BIDDING SCHEDULE/INSTRUCTIONS TO BIDDERS  
 
 
 
The following have been added by reference:  
         
52.232-18  Availability Of Funds  APR 1984    
  
 
 
 
The following have been modified:  
        INSTRUCTIONS TO BIDDERS
Section 00100 - Bidding Schedule/Instructions to Bidders  
 
INSTRUCTIONS TO BIDDERS 
 
In accordance with FAR 36.204 -- Disclosure of the Magnitude of Construction Projects, 
the estimated cost range of this project including the base proposal and all options is greater than 
$10,000,000.00.  
 
 
SECTION 00150 
 

SECTION 00150 
 

THE DESIGN/BUILD PROCESS 
 
PART 1 - GENERAL 
 
 
 

PROJECT SCHEDULE: 
 
 

Liquidated damages (see section 00800). 
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SECTION 00700 - CONTRACT CLAUSES  
 
 
 
The following have been added by reference:  
         
52.203-6  Restrictions On Subcontractor Sales To The Government  SEP 2006    
52.232-38  Submission of Electronic Funds Transfer Information with 

Offer  
MAY 1999    

  
 
 
SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS  
 
 
 
The following have been added by full text:  
         
52.232-5000 PAYMENT FOR MATERIALS DELIVERED OFF-SITE  (MAR 1995)--EFARS 
  (a) Pursuant to FAR clause 52.232-5, Payments Under Fixed Priced 
Construction Contracts, materials delivered to the contractor at locations other than the site of the work may be 
taken into consideration in making payments if included in payment estimates and if all the conditions of the 
General Provisions are fulfilled.  Payment for items delivered to locations other than the work site will be limited to: 
(1) materials required by the technical provisions; or (3) materials that have been fabricated to the point where they 
are identifiable to an item of work required under this contract. 
  (b) Such payment will be made only after receipt of paid or receipted 
invoices or invoices with canceled check showing title to the items in the prime contractor and including the value of 
material and labor incorporated into the item.  In addition to petroleum products, payment for materials delivered 
off-site is limited to the following items:  ________ 

(End of clause) 
  
 
 
The following have been modified:  
        SECTION: 01010

SECTION 01010 
 

SCOPE OF WORK 
 

 
1.1 UXO REMOVAL AND CLEARANCE  
 
The contractor is not responsible for the clearance or removal of mines and unexploded ordnance (UXO) from the 
site prior to the commencement of construction. 
 
It is the responsibility of the Contractor to be aware of the risk of encountering UXO/mines and to take all actions 
necessary to assure a safe work area to perform the requirements of this contract.   The Contractor assumes the risk 
of any and all personal injury, property damage or other liability arising out of or resulting from any Contractor 
action taken hereunder.  The Contractor and its subcontractors may not handle, work with, move, transport, render 
safe, or disarm any UXO/mine, unless they have appropriate accreditations from the MAC. 
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If a UXO/mine is encountered during project construction, UXO/mine disposal shall be handled in accordance with 
Section 01015, Technical Requirements. 
 
4.1.1 GENERAL REQUIREMENTS FOR FACILITIES  
 
 

Population for 1376 (total development) 

SENIOR HIGH MID ORDINARY Total 

n/a n/a n/a n/a 1,376 
 
4.8 BILLETING FACILITIES 
 
 (3)  HVAC:  HVAC shall be provided by unitary (ductless split) DX system.  Refer to Section 01015 for system 
description. 

 
 
  
        SECTION: 01015

SECTION 01015 
 

TECHNICAL REQUIREMENTS 
 
 

1.4.1.1 UXO/mine Discovery During Project Construction 
 
It is the responsibility of the Contractor to be aware of the risk of encountering UXO and to take all actions 
necessary to assure a safe work area to perform the requirements of this contract.  If during construction, the 
contractor becomes aware of or encounters UXO or potential UXO, the contractor shall immediately stop work at 
the site of encounter, move to a safe location, notify the COR, and mitigate any delays to scheduled or unscheduled 
contract work. Once the contractor has informed the COR, the contractor will await further direction.  The 
Contractor assumes the risk of any and all personal injury, property damage or other liability arising out of or 
resulting from any Contractor action taken hereunder.   

 
Scrap metal shall be the property of the Host Government.  The scrap metal on site shall be moved to an area away 
from the site perimeter as directed by the Contracting Officer’s Representative and left for the Host Government to 
remove and/or salvage.  

 
NOTE:  For previous UXO/mine information, the following points of contact from the UN Mine Action Center of 
Afghanistan are provided: 

 
Mohammad Sediq, Chief of Operations,  
Email: sediq@unmaca.org 
Cell: +93 070 295207 
 
Hansie Heymans, Chief Information Officer,  
Email: hansie@unmaca.org 
Cell: +93 070 294286  
 

 
3.12.8.1 Floors in wet areas shall be 300 mm x 300 mm ceramic tile with thin set mortar. 
Joints shall be 2-3 mm.  Waterproof gray grout shall be applied the full depth of the tile.  Floors shall slope, 
minimum 1/50, to floor drains. Slope shall be obtained with sloping mortar bed of minimum 20 mm thickness. 
Provide continuous waterproofing membrane beneath sloping mortar bed, turn up wall 300 mm behind wall base. 
Membrane shall be fully sealed at joints and shall shed water into body of floor drain. Color of tile shall be selected 
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by the Contracting Officer from samples provided by the Contractor. 
 
3.12.8.2 Floors in administration areas, living quarters, corridors, and all rooms unless otherwise stated  shall be 
concrete flooring with epoxy sealer.  Joints shall be 2-3 mm.  Waterproof gray grout shall be applied the full depth 
of the tile.  Color of tile shall be selected by the Contracting Officer from samples provided by the Contractor.  
 
 
6.5.1 Unitary (ductless split) DX Air Conditioning Units  
 
Ductless split units shall be unitary in design and factory manufactured ready for installation. System shall be 
designed such that several evaporators are serviced by one condensing unit.  The number of evaporator units and, or 
square area serviced by the condensing unit will be based on the standard requirements of the manufacturer of the 
system.  Evaporator unit shall consist of a DX evaporator cooling coil, blower, electric heater and washable filter all 
mounted in a housing finished for exposed installation.  Cooling coil condensate piping shall route to and discharge 
to the sanitary sewer system.  The condensing unit will contain compressor, condenser coil, and all internal 
controls/fittings complete to include a weatherized housing.  The condensate drains shall be connected to the 
sanitary sewer or be drained to the outside in such a way that the condensate does not create an unsightly condition. 
Installation and, or mounting of outside condensing unit shall be as recommended by the manufacturer. Copper 
refrigerant suction and liquid piping shall be sized, insulated and installed in accordance to unit manufacture 
recommendations.  Unit temperature control shall include wall mounted adjustable thermostat, blower on-off-auto 
switch and heating-cooling change over control.  Provide a sloped cover at top of condensing unit to shed water and 
to prevent accumulation of snow.  Provision shall be made for the use of outside air through an automatically 
controlled damper for full economizer cycle or mix thereof. 
 
 
6.5.2 Packaged Terminal Air Conditioners 
 
[Not used] 
 
    
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of  $2453.46  for each calendar day of delay until the work is 
completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination 
clause. 
 
(End of clause) 
  
 
(End of Summary of Changes)  
  
 

 


